



**National Kidney and Transplant Institute**  
**Bids and Awards Committee**  
East Avenue, Quezon City 1100  
981-0300 / 981-0400 local 1157  
<http://www.nkti.gov.ph/>

**SUPPLEMENTAL BID BULLETIN NO. 21-002-1**

**ONE (1) LOT SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF COMPLETE CATV FACILITY FOR TWO HUNDRED SIXTY-TWO (262) OUTLETS COVERING THE ENTIRE BUILDINGS OF MAIN, ANNEX I, ANNEX II AND DIAGNOSTIC CENTER BUILDINGS INCLUDING ONE (1) YEAR CATV SUBSCRIPTION**

**Bid Reference BFO No. 21-002**

This Supplemental Bid Bulletin **No. 21-002-1** is being issued to inform all the prospective bidders on the following amendment:

**a. Change in the schedule of negotiation with the supplier**

<b>ACTIVITY</b>	<b>FROM</b>	<b>TO</b>
Negotiation with the Suppliers	March 12, 2021 (Friday) 2:00 PM BAC Conference Room, G/F Nkti Main Building	<b><u>March 15, 2021 (Monday) 2:00 PM</u></b> <b><u>BAC Conference Room, G/F Nkti</u></b> <b><u>Main Building</u></b>

This Supplemental Bid Bulletin including Annexes, if any, shall form part of the Bid Documents. Any provisions in the Bid Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For guidance and information of all concerned.

Issued this 9<sup>th</sup> day of March 2021 in Quezon City.

**(SGD)GERARDO M. SILVA, MD**  
**BAC, Chairman**

Received by: (PLS SIGN) \_\_\_\_\_

Bidder's Name: (PLS PRINT) \_\_\_\_\_

Date: \_\_\_\_\_